# Technical & Commercial Proposal [Project Name]

**April 2020** 

The information contained in this document is strictly confidential and is intended for the addressee only.

The unauthorized use, disclosure, copying, alteration or distribution of this document is strictly prohibited and may be unlawful. Further distribution is only allowed after permission of Genetica Studio



# **Records and Modification:**

Issue and date	Author	Object of the modification			
Version 1 – 23/04/2020	Genetica Studio	New document			

Note: All modification from the previous version has been written in blue on the proposal.



# **Table of contents**

RECORDS AND MODIFICATION:	
TABLE OF CONTENTS	2
INTRODUCTION	3
ABOUT GENETICA STUDIO	3
FECHNICAL PROPOSAL	4
ALLOCATION RESOURCE	4
Profile of Appointed Consultant:	4
Organization Chart:	4
Backup Resources :	4
PROJECT MANAGEMENT	ERROR! BOOKMARK NOT DEFINED.
Project Resource and Timeframe:	4
QUALITY CONTROL, UNIT AND PERFORMANCE TESTING	ERROR! BOOKMARK NOT DEFINED.
PROJECT DOCUMENTATION AND SERVICE	ERROR! BOOKMARK NOT DEFINED.
Documentation :	Error! Bookmark not defined.
Service :	Error! Bookmark not defined.
PROPOSED SOLUTION	0
Application Architecture :	<i>0</i>
Web Application (Backend) :	<i>0</i>
Web Application (Frontend) :	<i>0</i>
Scheduler:	<i>0</i>
Interface :	<i>0</i>
SIMILAR APPLICATION	ERROR! BOOKMARK NOT DEFINED.
TEAM AND PROJECT MANAGEMENT	ERROR! BOOKMARK NOT DEFINED.
Project Managing Methodology	Error! Bookmark not defined.
Development Methodology	Error! Bookmark not defined.
Tools	Error! Bookmark not defined.
Apendix I – Timeline	0
Apendix II – Bugdet Project	
Apendix III – Maintenance Fee Yearly ( Optional )	
Apendix IV – Dedicated Team Help Desk (Optional).	



About Genetica Studio



#### **Technical Proposal**

#### Allocation Resource


The development solution would be entrusted to our team in **Jakarta** and **Malang.** Our development strategy is Hybrid which means

#### Profile of Appointed Consultant:

As part of our project team, our experts and consultants are fully responsible for successful implementation and support. They also have the requisite qualifications and substantial technical experience in implementation and supporting system.

#### **Organization Chart:**

We propose a team consisting of 10 experts. All team members will be 100% dedicated to this project.



All experts have a minimum educational of qualification of Bachelor Degree and at least one-year experience within their specialty.

## Backup Resources:

#### Project Resource and Timeframe:

The development of this project requires 28 to 30 weeks from gathering requirement until deployment and training application to end user. Detail man days for each resource/role as below:

Project Manager : xxx mandays
 System Analyst : xxx mandays
 Quality Control : xxx mandays



• Web Designer (Front End, Java Script) : xx mandays

• Web Developer : xxx mandays (accumulation 3 persons)

We propose the detailed planning as follow (see appendix I-Timeline)

# Proposed Solution

```
Application Architecture:

Web Application (Backend):

Web Application (Frontend):

Scheduler:

(optional)

Interface:

(optional)
```



## Schedule:

• Gathering Requirement : 04 June – 04 July

• Development : 05 July – 10 December

• UAT & User Training : 11 December – 24 December

# Apendix II – Bugdet Project

**Gathering Requirements** 

No.	Resource	Man	Day	Effort	ManDay IDR
1	Project Manager	1	15	100%	0
2	Analyst	1	15	100%	0
3	Frontend	1	15	100%	0
4	Web Developer	1	15	100%	0
				TOTAL	0

#### **Development**

No.	Resource	Man	Day	Effort	ManDay IDR
1	Project Manager	1	103	100%	0
2	Analyst	1	103	100%	0
3	Graphic Designer & Cut and Slice	1	103	50%	0
4	Quality Control	1	103	100%	0
5	Web Developer 1	1	95	100%	0
6	Web Developer 2	1	101	100%	0
7	Web Developer 3	1	103	100%	0
				TOTAL	0

#### **Deployment - UAT & Training**

No.	Resource	Man	Day	Effort	ManDay IDR
1	Project Manager	1	10	100%	0
2	Analyst	1	2	100%	0
3	Quality Control	1	4	100%	0
4	Web Developer 1	1	8	100%	0
5	Web Developer 2	1	6	100%	0
6	Web Developer 3	1	6	100%	0
				TOTAL	0

Software Implementatin Costs	TOTAL	0
Jortware implementatin costs	IOIAL	0

## Overhead - Gathering 1st Week



Man	Days	Plane	PP BAT - Hotel	Hotel Room	Hotel	Allowance	Total
3	5	IDR 3.600.000	0	0	0	0	0

# Overhead - Gathering 2nd Week

Man	Days	Plane	PP BAT - Hotel	Hotel Room	Hotel	Allowance	Total
3	5	0	0	0	0	0	0

#### Overhead - UAT 1st Week

Man	Days	Plane	PP BAT - Hotel	Hotel Room	Hotel	Allowance	Total
З	5	0	0	0	0	0	0

#### Overhead - UAT 2nd Week

Man	Days	Plane	PP BAT - Hotel	Hotel Room	Hotel	Allowance	Total
ω	5	0	0	0	0	0	0

Overhaed Cost	TOTAL	IDR 39.400.000
O VCI II dCd COSC	IOIAL	1511 551-1001000

No.	Total Costs	0	0	0
I	Software Implementatin Costs	0	0	0
П	Overhead Costs	0	0	0
III	Post Go Live Support (1 Month)	0	0	0
	TOTAL	0	0	0
	GRAND TOTAL	0	0	0

<sup>\*</sup>All Cost exclude Tax ppn 10%

## <u>Apendix III – Maintenance Fee Yearly (Optional )</u>

Yearly Maintenance Support				
Percentage	Total	Mandays		
8%	0	65		

<sup>\*</sup> any change request or bug fixing could using yearly maintenance support's man days. Bentoel group able to adjust yearly maintenance support based on their needs.

# Apendix IV – Dedicated Team Help Desk (Optional)

Dedicated Maintenance Support					
Man	Effort	Rate Mandays	Workdays in a year	Total	
1	20%	0	250	0	